City of Beaverton
Bid Tabulation: Dawson Way Extension Project # 2653-12B
Bids Opened: 2:00 PM on March 08, 2012 in the Finance Conference Room

D & T EXCAVATION NW EARTHMOVERS
DAWSON WAY EXTENSION #2653-12 WILLSONVILLE, OR EAGLE ELNER, TIGARD, OR SHERWOOD, OR
ITEM EST UNIT UNIT
NO. DESCRIPTION UNIT oTY PRICE TOTAL PRICE TOTAL UNIT PRICE TOTAL
SCHEDULE A - GENERAL
A-1 |Mobilization LS 1 $ 2447753 | % 24,477.53 10,000.00 | $ 10,000.00 | $ 15,925.00 | $ 15,925.00
A-2 |Temporary Protection & Direction of Traffic LS 1 $ 2,008.00 | $ 2,008.00 4,500.00 | $ 4,500.00 | $  2,869.00 | $ 2,869.00
A-3 |Sediment Fence, Unsupported LF 90 $ 200 | $ 180.00 230 | $ 207.00 | $ 310 | $ 279.00
A-4 |Inlet Protection EA 7 $ 50.00 | $ 350.00 62.00 | $ 434.00 | $ 78.00 | $ 546.00
A-5 |Gravel Construction Entrance EA 1 $ 1,38767 | $ 1,387.67 650.00 | $ 650.00 | $ 100 | $ 1.00
A-6 |Erosion Control & Cleanup LS 1 $ 167684 % 1,676.84 1,700.00 | $ 1,700.00 | $ 2,762.00 | $ 2,762.00
A-7 |Temporary Fence, Construction, 6-Foot LF 200 $ 213 | $ 426.00 335 | $ 670.00 | $ 220 | $ 440.00
A-8 |Wattle Sediment Barrier LF 197 $ 300 | $ 591.00 250 | $ 49250 | $ 330 | $ 650.10
A-9 |Extra Work As Authorized LS 1 $20,000.00 | $ 20,000.00 20,000.00 | $ 20,000.00 | $ 20,000.00 | $ 20,000.00
Total Schedule A $ 51,097.04 $ 38,653.50 $ 43,472.10
SCHEDULE B - ROAD WORK

B-1 |Removal of Structures & Obstructions LS 1 500.00 | $ 500.00 1,200.00 | $ 1,200.00 1,895.00 | $ 1,895.00
B-2 |Removal of Concrete Curb & Gutter LF 375 119 | $ 446.25 260 | $ 975.00 350 | $ 1,312.50
B-3 |Removal of Concrete Sidewalk SF 673 031 $ 208.63 070 | $ 471.10 120 | $ 807.60
B-4 |Removal of Concrete Driveway SF 133 1.38 | $ 183.54 150 | $ 199.50 120 | $ 159.60
B-5 |Removal of Concrete Curb, Extruded LF 252 093 | $ 234.36 200 | $ 504.00 1.70 | $ 428.40
B-6 |Removal of 12” Concrete Pipe LF 72 1.00 | $ 72.00 800 | $ 576.00 13.00 | $ 936.00
B-7 |Removal of Asphalt SY 1406 152 | $ 2,137.12 370 | $ 5,202.20 310 | $ 4,358.60
B-8 |Removal of 6’ Chain Link Fence & Posts LF 414 1.00 | $ 414.00 180 | $ 745.20 390 | $ 1,614.60
B-9 |Clearing & Grubbing AC 0.28 31,202.89 | $ 8,736.81 13,500.00 | $ 3,780.00 12,604.00 | $ 3,529.12
B-10 |General Excavation CY 754 1410 | $ 10,631.40 13.00 | $ 9,802.00 1970 | $ 14,853.80
B-11 |Water Quality Rain Garden SF 1364 370 | $ 5,046.80 6.00 | $ 8,184.00 460 | $ 6,274.40
B-12 |24 Inch Subgrade Stabilization SY 288 2691 | $ 7,750.08 36.00 | $ 10,368.00 3430 | $ 9,878.40
B-13 |Subgrade Geotextile SY 901 075 | $ 675.75 070 | $ 630.70 070 | $ 630.70
B-14 |Sawcut LF 373 121 $ 451.33 125 | $ 466.25 090 | $ 335.70
Total Schedule B $ 37,488.07 $ 43,103.95 $ 47,014.42
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City of Beaverton
Bid Tabulation: Dawson Way Extension Project # 2653-12B
Bids Opened: 2:00 PM on March 08, 2012 in the Finance Conference Room

D & T EXCAVATION NW EARTHMOVERS
DAWSON WAY EXTENSION #2653-12 WILLSONVILLE, OR EAGLE ELNER, TIGARD, OR SHERWOOD, OR
ITEM EST UNIT UNIT
NO. DESCRIPTION UNIT oTY PRICE TOTAL PRICE TOTAL UNIT PRICE TOTAL
Schedule C - Drainage & Sewers
C-1 |12” Storm Sewer Pipe, PVC 3034 (Class B Backfill) LF 162 56.02 $ 9,075.24 | $ 54.00 | $ 8,748.00 | $ 53.00 | $ 8,586.00
C-2 |10” Storm Sewer Pipe, C900 (Class B Backfill) LF 91 40.2 $ 3,658.20 | $ 52.00 | $ 4,732.00 | $ 4570 | $ 4,158.70
C-3 |Concrete Manhole, 60”, Water Quality, w/ 18R Snout EA 1 6031.31 $ 6,031.31 | $ 7,900.00 | $ 7,900.00 | $ 6,009.00 | $ 6,009.00
C-4 |Concrete Inlet, CG-30 EA 1 1390.43 $ 1,390.43 | $ 1,500.00 | $ 1,500.00 | $ 1,509.00 | $ 1,509.00
C-5 |Concrete Inlet, CG-2 EA 2 1442.12 $ 288424 | $ 1,400.00 | $ 2,800.00 | $ 1,550.00 | $ 3,100.00
C-6 |Concrete Inlet, Area Drain Type Il EA 2 1245.44 $ 2,490.88 | $ 1,000.00 | $ 2,000.00 | $ 1,160.00 | $ 2,320.00
C-7 |Storm Cleanout 6 Inch EA 1 300.62 $ 30062 | $ 275.00 | $ 275.00 | $ 503.00 | $ 503.00
C-8 |Storm Cleanout 8 Inch EA 1 1293.96 $ 1,293.96 | $ 850.00 | $ 850.00 | $ 1,150.00 | $ 1,150.00
C-9 |Major Adjustment of Manholes EA 2 896.18 $ 1,792.36 | $ 650.00 | $ 1,300.00 | $  1,168.00 | $ 2,336.00
C-10 |Exploratory Excavation CY 30 30 $ 900.00 | $ 50.00 | $ 1,500.00 | $ 65.10 | $ 1,953.00
Total Schedule C $ 29,817.24 $ 31,605.00 $ 31,624.70
Schedule D — Bases
D-1 |Aggregate Base, 1-1/27-0, 14 Inch Depth SY 1062 10.83 $ 11,501.46 | $ 11.00 | $ 11,682.00 | $ 12.60 | $ 13,381.20
D-2 |Aggregate Base, Leveling Course, 2 Inch Depth SY 1062 1.77 $ 1,879.74 | $ 250 | $ 2,655.00 | $ 250 | $ 2,655.00
D-3 |Aggregate Base, Sidewalk, 2 Inch Depth sY 131 11.44 $ 1,498.64 | $ 3.00 | $ 393.00 | $ 880 | $ 1,152.80
D-4 |Aggregate Base, Parking Lot, 8 Inch Depth sY 640 6.77 $ 4,332.80 | $ 8.00 | $ 5,120.00 | $ 890 | $ 5,696.00
Total Schedule D $ 19,212.64 $ 19,850.00 $ 22,885.00
Schedule E — Wearing Surfaces
E-1 |Level 2, 2" Dense HMAC, 6” Depth SY 901 22.63 $ 20,389.63 | $ 25.00 | $ 22,525.00 | $ 2330 | $ 20,993.30
E-2 |Level 2, 2" Dense HMAC, 3” Depth SY 607 12.20 $ 7,405.40 | $ 14.00 | $ 8,498.00 | $ 1280 | $ 7,769.60
E-3 |Concrete Curb & Gutter LF 440 14.07 $ 6,190.80 | $ 17.00 | $ 7,480.00 | $ 1370 | $ 6,028.00
E-4 |Concrete Curb, Type A LF 198 17.65 $ 349470 | $ 21.00 | $ 4,158.00 | $ 1160 | $ 2,296.80
E-5 |Concrete Driveway, Reinforced SF 398 7.63 $ 3,036.74 | $ 550 | $ 2,189.00 | $ 570 | $ 2,268.60
E-6 |Concrete Walk SF 751 5.1 $ 3,830.10 | $ 500 | $ 3,755.00 | $ 470 | $ 3,529.70
Total Schedule E $ 44,347.37 $ 48,605.00 $ 42,886.00
Schedule F — Permanent Traffic Safety and Guidance Devices
F-1 |Pavement Line Removal LF 730 0.65 $ 47450 | $ 070 | $ 511.00 | $ 070 | $ 511.00
F-2 |Pavement Legend Removal EA 1 85 $ 85.00 | $ 90.00 | $ 90.00 | $ 89.30 | $ 89.30
F-3 |Bi-Directional Yellow Type 1 Markers EA 32 5 $ 160.00 | $ 5.00 | $ 160.00 | $ 530 | $ 169.60
F-4 |Longitudinal Pavement Markings, Paint LF 830 0.55 $ 456.50 | $ 055 | $ 456,50 | $ 0.60 | $ 498.00
F-5 |Pavement Bar, Paint SF 18 5.25 $ 9450 | $ 525 | $ 9450 | $ 550 | $ 99.00
Total Schedule F $ 1,270.50 $ 1,312.00 $ 1,366.90
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City of Beaverton
Bid Tabulation: Dawson Way Extension Project # 2653-12B
Bids Opened: 2:00 PM on March 08, 2012 in the Finance Conference Room

D & T EXCAVATION NW EARTHMOVERS
DAWSON WAY EXTENSION #2653-12 WILLSONVILLE, OR EAGLE ELNER, TIGARD, OR SHERWOOD, OR
ITEM EST UNIT UNIT
NO. DESCRIPTION UNIT oTY PRICE TOTAL PRICE TOTAL UNIT PRICE TOTAL
Schedule G — Permanent Traffic Control and Illumination Systems
G-1 |Remove & Reinstall Existing Signs EA 1 85 $ 85.00 | $ 100.00 | $ 100.00 | $ 122.80 | $ 122.80
G-2 |Perforated Steel Tube Sign Supports EA 5 200 $ 1,000.00 | $ 150.00 | $ 750.00 | $ 118.00 | $ 590.00
G-3 |Type “G” Signs In Place EA 4 75 $ 300.00 | $ 95.00 | $ 380.00 | $ 1790 | $ 71.60
G-4 |Type “R” Signs In Place EA 3 45 $ 135.00 | $ 55.00 | $ 165.00 | $ 16.30 | $ 48.90
G-5 |Remove & Relocate Existing Site Light at STA 1+09 LT LS 1 2000 $ 2,000.00 | $ 2,100.00 | $ 2,100.00 | $  1,260.00 | $ 1,260.00
G-6 |lllumination System, Compete LS 1 19000 $ 19,000.00 | $ 20,000.00 | $ 20,000.00 | $ 17,724.00 | $ 17,724.00
Total Schedule G $ 22,520.00 $ 23,495.00 $ 19,817.30
Schedule H — Right of Way Development
H-1 |Wetland Plants, Small Container EA 680 35 $ 2,380.00 | $ 310 | $ 2,108.00 | $ 330 | $ 2,244.00
H-2 |Vine Maple, 3/4" B&B EA 3 60 $ 180.00 | $ 55.00 | $ 165.00 | $ 57.80 | $ 173.40
H-3 |Pacific Sunset Maple, 2” B&B EA 5 264 $ 1,320.00 | $ 320.00 | $ 1,600.00 | $ 333.00 | $ 1,665.00
H-4 |Bark Mulch, 2” Depth SY 479 2.7 $ 1,293.30 | $ 240 | $ 1,149.60 | $ 250 | $ 1,197.50
H-5 |Monument Box EA 1 250 $ 250.00 | $ 300.00 | $ 300.00 | $ 32400 | $ 324.00
H-6 |Single Mailbox Support EA 1 195 $ 195.00 | $ 150.00 | $ 150.00 | $ 303.00 | $ 303.00
H-7 |Plant Establishment & Maintenance QT 4 701 $ 2,804.00 | $ 800.00 | $ 3,200.00 | $ 788.00 | $ 3,152.00
Chain Link Fence, 6-foot with Barb Arm and Three Strands
H-8 Barbed Wire and 26-Foot Gate LF 198 15.98 $ 3,164.04 | $ 1725 | $ 3,41550 | $ 1830 | $ 3,623.40
Total Schedule H $ 11,586.34 $ 12,088.10 $ 12,682.30
Schedule I — Water Supply Systems
I-1 |12” Ductile Iron Pipe (Class B backfill) LF 165 77.42 $ 12,774.30 | $ 83.00 | $ 13,695.00 | $ 9310 | $ 15,361.50
I-2  |Bend, 127, 11.25° EA 2 386.41 $ 77282 | $ 525.00 | $ 1,050.00 | $ 533.10 | $ 1,066.20
I-3  |Blowoff Assy, 4” EA 1 3695.23 $ 3,695.23 | $ 3,800.00 | $ 3,800.00 | $ 3,919.00 | $ 3,919.00
I-4 |2 Water Service (Class B backfill) LF 9 167.24 $ 1,505.16 | $ 50.00 | $ 450.00 | $ 186.00 | $ 1,674.00
I-5 |Chlorination Tap EA 1 528.19 $ 528.19 | $ 650.00 | $ 650.00 | $ 273.00 | $ 273.00
I1-6 |27 PVC Sch 40 Pipe (Class B backfill) LF 32 14.15 $ 452.80 | $ 21.00 | $ 672.00 | $ 1930 | $ 617.60
I-7  |Relocate Backflow Preventer & Quick Coupler at STA 2+03L LS 1 105101 $ 1,051.01 | $ 1,000.00 | $ 1,000.00 | $ 545.00 | $ 545.00
Total Schedule | $ 20,779.51 $ 21,317.00 $ 23,456.30
Grand Total Amount of All Bid Schedules A-I $ 238,118.71 $ 240,029.55 $ 245,205.02
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City of Beaverton

Bid Tabulation: Belaire Subdivision Utility Improvement, Phase 1 #2664-12B
Bids Opened: 2:00PM, March 22, 2012 in the Finance Conference Room

DAWSON WAY EXTENSION #2653-12

SUBCOM EXCAVATION
HILLSBORO, OR

VARIN CONSTRUCTION,
SHERWOOD, OR

HSC LLC, AMSVILLE, OR

ITEM EST UNIT UNIT
NO. DESCRIPTION UNIT oTY PRICE TOTAL PRICE TOTAL UNIT PRICE TOTAL
SCHEDULE A - GENERAL
A-1  Mobilization LS 1 10,000.00 $ 10,000.00 11,592.00 $ 11,592.00 $8,000.00 $ 8,000.00
A-2  Temporary Protection & Direction of Traffic LS 1 1,000.00 $ 1,000.00 5353.00 $ 5,353.00  $2,000.00 $ 2,000.00
A-3  Sediment Fence, Unsupported LF 90 200 $ 180.00 740 $ 666.00 $2.22 $ 199.80
A-4  Inlet Protection EA 7 90.00 $ 630.00 6200 $ 434.00 $57.00 $ 399.00
A-5 Gravel Construction Entrance EA 1 750.00 $ 750.00 1,479.00 $ 1,479.00 $1,800.00 $ 1,800.00
A-6  Erosion Control & Cleanup LS 1 6,000.00 $ 6,000.00 3,081.00 $ 3,081.00 $600.00 $ 600.00
A-7  Temporary Fence, Construction, 6-Foot LF 200 300 $ 600.00 520 $ 1,040.00 $5.00 $ 1,000.00
A-8 Wattle Sediment Barrier LF 197 210 $ 413.70 290 $ 571.30 $1.42 $ 279.74
A-9 Extra Work As Authorized LS 1 20,000.00 $ 20,000.00 20,000.00 $ 20,000.00 $20,000.00 $ 20,000.00
Total Schedule A $ 39,573.70 $ 44,216.30 $ 34,278.54
SCHEDULE B - ROAD WORK
B-1 Removal of Structures & Obstructions LS 1 700.00 $ 700.00 501.00 $ 501.00 $2,500.00 $ 2,500.00
B-2 Removal of Concrete Curb & Gutter LF 375 330 $ 1,237.50 140 $ 525.00 $2.00 $ 750.00
B-3 Removal of Concrete Sidewalk SF 673 330 $ 2,220.90 050 $ 336.50 $1.18 $ 794.14
B-4 Removal of Concrete Driveway SF 133 330 $ 438.90 270 % 359.10 3.75 $ 498.75
B-5 Removal of Concrete Curb, Extruded LF 252 330 $ 831.60 090 $ 226.80 1.2 $ 302.40
B-6 Removal of 12” Concrete Pipe LF 72 330 $ 237.60 16.70 $ 1,202.40 25 $ 1,800.00
B-7 Removal of Asphalt SY 1406 100 $ 1,406.00 140 $ 1,968.40 15 $ 2,109.00
B-8 Removal of 6’ Chain Link Fence & Posts LF 414 250 $ 1,035.00 390 $ 1,614.60 15 $ 621.00
B-9 Clearing & Grubbing AC 0.28 2321500 $ 6,500.20 7,635.00 $ 2,137.80 21000 $ 5,880.00
B-10 General Excavation CcY 754 1450 $ 10,933.00 16.70 $ 12,591.80 12.67 $ 9,553.18
B-11 Water Quality Rain Garden SF 1364 435 $ 5,933.40 500 $ 6,820.00 4.69 $ 6,397.16
B-12 24 Inch Subgrade Stabilization sY 288 30.00 $ 8,640.00 3000 $ 8,640.00 32 $ 9,216.00
B-13 Subgrade Geotextile SY 901 1.00 $ 901.00 110 $ 991.10 0.95 $ 855.95
B-14 Sawcut LF 373 150 $ 559.50 140 $ 522.20 1.05 $ 391.65
Total Schedule B $ 41,574.60 $ 38,436.70 $ 41,669.23
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City of Beaverton

Bid Tabulation: Belaire Subdivision Utility Improvement, Phase 1 #2664-12B
Bids Opened: 2:00PM, March 22, 2012 in the Finance Conference Room

DAWSON WAY EXTENSION #2653-12

SUBCOM EXCAVATION
HILLSBORO, OR

VARIN CONSTRUCTION,
SHERWOOD, OR

HSC LLC, AMSVILLE, OR

ITEM EST UNIT UNIT
NO. DESCRIPTION UNIT oTY PRICE TOTAL PRICE TOTAL UNIT PRICE TOTAL
Schedule C - Drainage & Sewers $ -
C-1 127 Storm Sewer Pipe, PVC 3034 (Class B Backfill) LF 162 56.89 9 9,216.18 $ 5790 $ 9,379.80 $ 4200 $ 6,804.00
C-2  10” Storm Sewer Pipe, C900 (Class B Backfill) LF 91 4733 $ 4,307.03 $ 4680 $ 425880 $ 36.00 $ 3,276.00
C-3  Concrete Manhole, 60”, Water Quality, w/ 18R Snout EA 1 6,200.00 $ 6,20000 $ 6,085.00 $ 6,085.00 $ 3,800.00 $ 3,800.00
C-4  Concrete Inlet, CG-30 EA 1 1,500.00 $ 1,500.00 $ 2829.00 $ 2,829.00 ¢ 850.00 $ 850.00
C-5 Concrete Inlet, CG-2 EA 2 1,500.00 $ 3,00000 $ 1,713.00 $ 3,426.00 $ 1,000.00 $ 2,000.00
C-6  Concrete Inlet, Area Drain Type Il EA 2 2,000.00 $ 4,000.00 $ 1,323.00 $ 2,646.00 $ 900.00 $ 1,800.00
C-7  Storm Cleanout 6 Inch EA 1 400.00 $ 400.00 $ 656.00 $ 656.00 $ 400.00 $ 400.00
C-8  Storm Cleanout 8 Inch EA 1 1,000.00 $ 1,000.00 $ 251.00 $ 251.00 $ 650.00 $ 650.00
C-9 Major Adjustment of Manholes EA 2 800.00 $ 1,600.00 $ 51400 $ 1,028.00 $ 1,200.00 $ 2,400.00
C-10 Exploratory Excavation CY 30 2500 $ 750.00 $ 56.90 $ 170700 $ 3000 $ 900.00
Total Schedule C $ 31,973.21 $ 32,266.60 $ 22,880.00
D-1 Aggregate Base, 1-1/2”-0, 14 Inch Depth SY 1062 $ 15.00 $ 15,930.00 $ 1300 $ 13,806.00 16.80 $ 17,841.60
D-2 Aggregate Base, Leveling Course, 2 Inch Depth SY 1062 $ 400 $ 4,248.00 $ 330 $ 3,504.60 375 $ 3,982.50
D-3 Aggregate Base, Sidewalk, 2 Inch Depth SY 131 $ 3.00 $ 393.00 $ 2770 $ 3,628.70 458 $ 599.98
D-4 Aggregate Base, Parking Lot, 8 Inch Depth SY 640 $ 6.00 $ 3,840.00 $ 730 $ 4,672.00 1250 $ 8,000.00
Total Schedule D $ 24,411.00 $ 25,611.30 $ 30,424.08
Schedule E — Wearing Surfaces
E-1 Level 2, 14” Dense HMAC, 6” Depth SY 901 $ 2800 $ 25,228.00 $ 28.00 $ 25,228.00 3226 % 29,066.26
E-2 Level 2, 15” Dense HMAC, 3” Depth SY 607 $ 1450 $ 8,801.50 $ 1450 $ 8,801.50 16.00 $ 9,712.00
E-3 Concrete Curb & Gutter LF 440 $ 14.00 $ 6,160.00 $ 19.20 $ 8,448.00 3800 $ 16,720.00
E-4 Concrete Curb, Type A LF 198 $ 17.00 $ 3,366.00 $ 1170 $ 2,316.60 19.00 $ 3,762.00
E-5 Concrete Driveway, Reinforced SF 398 $ 650 $ 2,587.00 $ 790 $ 3,144.20 850 $ 3,383.00
E-6 Concrete Walk SF 751 $ 410 $ 3,079.10 $ 490 $ 3,679.90 400 $ 3,004.00
Total Schedule E $ 49,221.60 $ 51,618.20 $ 65,647.26
Schedule F — Permanent Traffic Safety and Guidance Devices
F-1 Pavement Line Removal LF 730 $ 070 $ 511.00 $ 080 $ 584.00 $ 070 $ 511.00
F-2  Pavement Legend Removal EA 1 $ 100.00 $ 100.00 $ 98.00 $ 98.00 $ 130.00 $ 130.00
F-3 Bi-Directional Yellow Type 1 Markers EA 32 $ 50.00 $ 1,600.00 $ 580 $ 18560 $ 500 $ 160.00
F-4  Longitudinal Pavement Markings, Paint LF 830 $ 060 $ 498.00 $ 060 $ 498.00 $ 020 $ 166.00
F-5 Pavement Bar, Paint SF 18 $ 550 $ 99.00 $ 610 $ 109.80 $ 628 $ 113.04
Total Schedule F $ 2,808.00 $ 1,475.40 $ 1,080.04
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City of Beaverton

Bid Tabulation: Belaire Subdivision Utility Improvement, Phase 1 #2664-12B
Bids Opened: 2:00PM, March 22, 2012 in the Finance Conference Room

DAWSON WAY EXTENSION #2653-12

SUBCOM EXCAVATION
HILLSBORO, OR

VARIN CONSTRUCTION,
SHERWOOD, OR

HSC LLC, AMSVILLE, OR

ITEM EST UNIT UNIT
NO. DESCRIPTION UNIT oTY PRICE TOTAL PRICE TOTAL UNIT PRICE TOTAL
Schedule G — Permanent Traffic Control and Illumination Systems
G-1 Remove & Reinstall Existing Signs EA 1 $ 100.00 $ 100.00 $ 98.00 $ 98.00 $ 150.00 $ 150.00
G-2 Perforated Steel Tube Sign Supports EA 5 $ 75.00 $ 375.00 $ 133.00 $ 665.00 $ 200.00 $ 1,000.00
G-3  Type “G” Signs In Place EA 4 $ 150.00 $ 600.00 $ 85.00 $ 340.00 $ 100.00 $ 400.00
G-4 Type “R” Signs In Place EA 3 $ 150.00 $ 450.00 $ 4400 $ 132.00 $ 80.00 $ 240.00
G-5 Remove & Relocate Existing Site Light at STA 1+09 LT LS 1 $ 200000 $ 2,000.00 $ 2,310.00 $ 2,310.00 $  2,800.00 $ 2,800.00
G-6 Illumination System, Compete LS 1 $ 20,000.00 $ 20,000.00 $ 21,945.00 $ 2194500 $ 25,000.00 $ 25,000.00
Total Schedule G $ 23,525.00 $ 25,490.00 $ 29,590.00
Schedule H — Right of Way Development
H-1 Wetland Plants, Small Container EA 680 $ 400 $ 2,720.00 $ 400 $ 2,720.00 $ 735 $ 4,998.00
H-2 Vine Maple, 3/4" B&B EA 3 $ 60.00 $ 180.00 $ 69.00 $ 207.00 $ 250.00 $ 750.00
H-3  Pacific Sunset Maple, 2” B&B EA 5 $ 275.00 $ 1,375.00 $ 305.00 $ 1,525.00 $ 150.00 $ 750.00
H-4  Bark Mulch, 2” Depth SY 479 $ 300 $ 1,437.00 $ 310 $ 148490 $ 334 % 1,599.86
H-5 Monument Box EA 1 $ 250.00 $ 250.00 $ 298.00 $ 298.00 $ 500.00 $ 500.00
H-6 Single Mailbox Support EA 1 $ 150.00 $ 150.00 $ 168.00 $ 168.00 $ 300.00 $ 300.00
H-7  Plant Establishment & Maintenance QT 4 $ 700.00 $ 2,800.00 $ 810.00 $ 3,240.00 $ 600.00 $ 2,400.00
Chain Link Fence, 6-foot with Barb Arm and Three Strands
H-8 Barbed Wire and 26-Foot Gate LF 198 $ 30.00 $ 5,940.00 $ 1850 $ 3,663.00 $ 16.80 $ 3,326.40
Total Schedule H $ 14,852.00 $ 13,305.90 $ 14,624.26
Schedule I — Water Supply Systems
I-1  12” Ductile Iron Pipe (Class B backfill) LF 165 $ 80.86 $ 13,341.90 $ 8490 $ 14,00850 $ 7000 $ 11,550.00
I-2  Bend, 127, 11.25° EA 2 $ 250.00 $ 500.00 $ 437.00 $ 87400 $ 38400 $ 768.00
I-3  Blowoff Assy, 4” EA 1 $ 430000 $ 4,300.00 $ 3,738.00 $ 3,738.00 $ 3,443.00 $ 3,443.00
-4 2” Water Service (Class B backfill) LF 9 $ 166.00 $ 1,49400 $ 175.00 $ 1,575.00 $ 165.00 $ 1,485.00
I-5  Chlorination Tap EA 1 $ 150000 $ 1,500.00 $ 48400 $ 484.00 $ 300.00 $ 300.00
I-6 2" PVC Sch 40 Pipe (Class B backfill) LF 2 3 4680 $ 1,497.60 $ 1740 $ 556.80 $ 1500 $ 480.00
I-7  Relocate Backflow Preventer & Quick Coupler at STA 2+03L LS 1 $ 210000 $ 2,100.00 $ 477.00 $ 477.00 $ 1,800.00 $ 1,800.00
Total Schedule | $ 24,733.50 $ 21,713.30 $ 19,826.00
Grand Total Amount of All Bid Schedules A-1 $ 252,672.61 $ 254,133.70 $ 260,019.41
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City of Beaverton

Bid Tabulation: Belaire Subdivision Utility Improvement, Phase 1 #2664-12B
Bids Opened: 2:00 PM on March 22, 2012 in the Finance Conference Room

DAWSON WAY EXTENSION #2653-12

OREGON UNDERGROUND

JIM SMITH EXCAVATING

KODIAK PACIFIC CONST

CLACKAMAS, OR OREGON CITY, OR TUALATIN, OR
ITEM EST UNIT UNIT
NO. DESCRIPTION UNIT oTY PRICE TOTAL PRICE TOTAL UNIT PRICE TOTAL
SCHEDULE A - GENERAL
A-1  Mobilization LS 1 17,200.00 $ 17,200.00 20,000.00 $ 20,000.00 26,001.05 $ 26,001.05
A-2  Temporary Protection & Direction of Traffic LS 1 5210.00 $ 5,210.00 8,638.00 $ 8,638.00 3,760.00 $ 3,760.00
A-3  Sediment Fence, Unsupported LF 90 500 $ 450.00 200 $ 180.00 260 $ 234.00
A-4  Inlet Protection EA 7 110.00 $ 770.00 93.00 $ 651.00 7200 $ 504.00
A-5 Gravel Construction Entrance EA 1 1,250.00 $ 1,250.00 334.00 $ 334.00 1,585.00 $ 1,585.00
A-6  Erosion Control & Cleanup LS 1 3,254.00 $ 3,254.00 1,674.00 $ 1,674.00 2,950.00 $ 2,950.00
A-7  Temporary Fence, Construction, 6-Foot LF 200 800 $ 1,600.00 6.00 $ 1,200.00 320 $ 640.00
A-8 Wattle Sediment Barrier LF 197 400 $ 788.00 3.00 $ 591.00 315 $ 620.55
A-9 Extra Work As Authorized LS 1 20,000.00 $ 20,000.00 20,000.00 $ 20,000.00 20,000.00 $ 20,000.00
Total Schedule A $ 50,522.00 $ 53,268.00 $ 56,294.60
SCHEDULE B - ROAD WORK

B-1 Removal of Structures & Obstructions LS 1 1,705.00 $ 1,705.00 2,176.00 $ 2,176.00 885.00 $ 885.00
B-2 Removal of Concrete Curb & Gutter LF 375 6.00 $ 2,250.00 200 $ 750.00 6.10 $ 2,287.50
B-3 Removal of Concrete Sidewalk SF 673 195 $ 1,312.35 1.00 $ 673.00 090 $ 605.70
B-4 Removal of Concrete Driveway SF 133 300 $ 399.00 200 $ 266.00 135 §$ 179.55
B-5 Removal of Concrete Curb, Extruded LF 252 150 $ 378.00 1.00 $ 252.00 1.60 $ 403.20
B-6 Removal of 12” Concrete Pipe LF 72 8.00 $ 576.00 2000 $ 1,440.00 575 $ 414.00
B-7 Removal of Asphalt SY 1406 220 $ 3,093.20 300 $ 4,218.00 400 $ 5,624.00
B-8 Removal of 6’ Chain Link Fence & Posts LF 414 750 $ 3,105.00 300 $ 1,242.00 380 $ 1,573.20
B-9 Clearing & Grubbing AC 0.28 12,150.00 $ 3,402.00 15,000.00 $ 4,200.00 27,350.00 $ 7,658.00
B-10 General Excavation CY 754 950 $ 7,163.00 23.00 $ 17,342.00 2400 $ 18,096.00
B-11 Water Quality Rain Garden SF 1364 500 $ 6,820.00 6.00 $ 8,184.00 700 $ 9,548.00
B-12 24 Inch Subgrade Stabilization SY 288 2680 $ 7,718.40 2200 $ 6,336.00 1500 $ 4,320.00
B-13 Subgrade Geotextile SY 901 135 $ 1,216.35 1.00 $ 901.00 085 $ 765.85
B-14 Sawcut LF 373 195 $ 727.35 200 $ 746.00 1.00 $ 373.00
Total Schedule B $ 39,865.65 $ 48,726.00 $ 52,733.00




City of Beaverton

Bid Tabulation: Belaire Subdivision Utility Improvement, Phase 1 #2664-12B
Bids Opened: 2:00 PM on March 22, 2012 in the Finance Conference Room

DAWSON WAY EXTENSION #2653-12

OREGON UNDERGROUND
CLACKAMAS, OR

JIM SMITH EXCAVATING
OREGON CITY, OR

KODIAK PACIFIC CONST
TUALATIN, OR

ITEM EST UNIT UNIT
NO. DESCRIPTION UNIT oTY PRICE TOTAL PRICE TOTAL UNIT PRICE TOTAL
Schedule C - Drainage & Sewers
C-1 127 Storm Sewer Pipe, PVC 3034 (Class B Backfill) LF 162 4800 $ 7,776.00 4100 $ 6,642.00 7300 $ 11,826.00
C-2  10” Storm Sewer Pipe, C900 (Class B Backfill) LF 91 60.00 $ 5,460.00 37.00 $ 3,367.00 55.00 $ 5,005.00
C-3  Concrete Manhole, 60”, Water Quality, w/ 18R Snout EA 1 6,500.00 $ 6,500.00 6,141.00 $ 6,141.00 6,100.00 $ 6,100.00
C-4  Concrete Inlet, CG-30 EA 1 1,700.00 $ 1,700.00 1,937.00 $ 1,937.00 1,475.00 $ 1,475.00
C-5 Concrete Inlet, CG-2 EA 2 1,250.00 $ 2,500.00 1,398.00 $ 2,796.00 1,450.00 $ 2,900.00
C-6 Concrete Inlet, Area Drain Type Il EA 2 1,200.00 $ 2,400.00 1,39800 $ 2,796.00 950.00 $ 1,900.00
C-7  Storm Cleanout 6 Inch EA 1 350.00 $ 350.00 589.00 $ 589.00 575.00 $ 575.00
C-8 Storm Cleanout 8 Inch EA 1 450.00 $ 450.00 1,372.00 $ 1,372.00 1,560.00 $ 1,560.00
C-9 Major Adjustment of Manholes EA 2 1,400.00 $ 2,800.00 1,595.00 $ 3,190.00 2,370.00 $ 4,740.00
C-10 Exploratory Excavation CY 30 3000 $ 900.00 66.00 $ 1,980.00 42.00 $ 1,260.00
Total Schedule C $ 30,836.00 $ 30,810.00 $ 37,341.00
Schedule D — Bases
D-1 Aggregate Base, 1-1/2”-0, 14 Inch Depth SY 1062 $ 1325 $ 14,071.50 $ 13.00 $ 13,806.00 13.00 13,806.00
D-2 Aggregate Base, Leveling Course, 2 Inch Depth SY 1062 $ 350 $ 3,717.00 $ 3.00 $ 3,186.00 0.50 531.00
D-3 Aggregate Base, Sidewalk, 2 Inch Depth SY 131 $ 6.00 $ 786.00 $ 400 $ 524.00 13.60 1,781.60
D-4 Aggregate Base, Parking Lot, 8 Inch Depth SY 640 $ 10.00 $ 6,400.00 $ 700 $ 4,480.00 9.90 6,336.00
Total Schedule D $ 24,974.50 $ 21,996.00 22,454.60
Schedule E — Wearing Surfaces
E-1 Level 2, ¥5” Dense HMAC, 6” Depth SY 901 $ 2750 $ 24,77750 $ 2600 $ 23,426.00 28.80 25,948.80
E-2 Level 2, 15” Dense HMAC, 3” Depth SY 607 $ 1550 $ 9,40850 $ 13.00 $ 7,891.00 15.00 9,105.00
E-3 Concrete Curb & Gutter LF 440 $ 2400 $ 10,560.00 $ 2600 $ 11,440.00 14.00 6,160.00
E-4 Concrete Curb, Type A LF 198 $ 18.00 $ 3,564.00 $ 13.00 $ 2,574.00 17.00 3,366.00
E-5 Concrete Driveway, Reinforced SF 398 $ 1250 $ 497500 $ 9.00 $ 3,582.00 5.75 2,288.50
E-6 Concrete Walk SF 751 $ 10.00 $ 7,510.00 $ 8.00 $ 6,008.00 4.00 3,004.00
Total Schedule E $ 60,795.00 $ 54,921.00 49,872.30
Schedule F — Permanent Traffic Safety and Guidance Devices
F-1 Pavement Line Removal LF 730 $ 1.00 $ 730.00 $ 1.00 $ 730.00 0.65 474.50
F-2  Pavement Legend Removal EA 1 $ 100.00 $ 100.00 $ 9400 $ 94.00 85.00 85.00
F-3 Bi-Directional Yellow Type 1 Markers EA 32 $ 700 $ 22400 $ 6.00 $ 192.00 5.00 160.00
F-4  Longitudinal Pavement Markings, Paint LF 830 $ 080 $ 664.00 $ 1.00 $ 830.00 0.55 456.50
F-5 Pavement Bar, Paint SF 18 $ 700 $ 126.00 $ 600 $ 108.00 5.25 94.50
Total Schedule F $ 1,844.00 $ 1,954.00 1,270.50




City of Beaverton

Bid Tabulation: Belaire Subdivision Utility Improvement, Phase 1 #2664-12B
Bids Opened: 2:00 PM on March 22, 2012 in the Finance Conference Room

DAWSON WAY EXTENSION #2653-12

OREGON UNDERGROUND

JIM SMITH EXCAVATING

KODIAK PACIFIC CONST

CLACKAMAS, OR OREGON CITY, OR TUALATIN, OR
ITEM EST UNIT UNIT
NO. DESCRIPTION UNIT oTY PRICE TOTAL PRICE TOTAL UNIT PRICE TOTAL
Schedule G — Permanent Traffic Control and Illumination Systems
G-1 Remove & Reinstall Existing Signs EA 1 $ 1,700.00 $ 1,700.00 $ 240.00 $ 240.00 95.00 95.00
G-2 Perforated Steel Tube Sign Supports EA 5 $ 350.00 $ 1,750.00 $ 300.00 $ 1,500.00 150.00 750.00
G-3 Type “G” Signs In Place EA 4 $ 7500 $ 30000 $ 140.00 $ 560.00 125.00 500.00
G-4 Type “R” Signs In Place EA 3 $ 40.00 $ 120.00 $ 90.00 $ 270.00 75.00 225.00
G-5 Remove & Relocate Existing Site Light at STA 1+09 LT LS 1 $ 150000 $ 1,500.00 $ 2,200.00 $ 2,200.00 2,200.00 2,200.00
G-6 Illlumination System, Compete LS 1 $ 19,400.00 $ 19,400.00 $ 20,900.00 $ 20,900.00 20,000.00 20,000.00
Total Schedule G $ 24,770.00 $ 25,670.00 23,770.00
Schedule H — Right of Way Development
H-1  Wetland Plants, Small Container EA 680 $ 400 $ 2,720.00 $ 400 $ 2,720.00 3.25 2,210.00
H-2 Vine Maple, 3/4" B&B EA 3 $ 75.00 $ 225.00 $ 66.00 $ 198.00 57.50 172.50
H-3  Pacific Sunset Maple, 2” B&B EA 5 $ 175.00 $ 875.00 $ 290.00 $ 1,450.00 331.00 1,655.00
H-4  Bark Mulch, 2” Depth SY 479 $ 300 $ 1,437.00 $ 3.00 $ 1,437.00 2.50 1,197.50
H-5 Monument Box EA 1 $ 40000 $ 400.00 $ 313.00 $ 313.00 400.00 400.00
H-6 Single Mailbox Support EA 1 $ 160.00 $ 160.00 $ 350.00 $ 350.00 190.00 190.00
H-7  Plant Establishment & Maintenance QT 4 $ 350.00 $ 1,400.00 $ 771.00 $ 3,084.00 783.00 3,132.00
Chain Link Fence, 6-foot with Barb Arm and Three Strands
H-8 Barbed Wire and 26-Foot Gate LF 198 $ 17.50 $ 3,465.00 $ 18.00 $ 3,564.00 16.00 3,168.00
Total Schedule H $ 10,682.00 $ 13,116.00 $ 12,125.00
Schedule I — Water Supply Systems
I-1  12” Ductile Iron Pipe (Class B backfill) LF 165 $ 95.00 $ 15,675.00 $ 85.00 $ 14,025.00 87.00 14,355.00
I-2 Bend, 127, 11.25° EA 2 $ 600.00 $ 1,200.00 $ 504.00 $ 1,008.00 430.00 860.00
I-3  Blowoff Assy, 4” EA 1 $ 320000 $ 3,200.00 $ 5598.00 $ 5,598.00 5,100.00 5,100.00
-4 2” Water Service (Class B backfill) LF 9 $ 150.00 $ 1,350.00 $ 180.00 $ 1,620.00 220.00 1,980.00
I-5  Chlorination Tap EA 1 $ 22500 $ 22500 $ 1,083.00 $ 1,083.00 550.00 550.00
I1-6  2” PVC Sch 40 Pipe (Class B backfill) LF 32 $ 1000 $ 320.00 $ 64.00 $ 2,048.00 32.00 1,024.00
I-7  Relocate Backflow Preventer & Quick Coupler at STA 2+03L LS 1

$ 650.00 $ 650.00 $ 748.00 $ 748.00 550.00 550.00
Total Schedule | $ 22,620.00 $ 26,130.00 $ 24,419.00
Grand Total Amount of All Bid Schedules A-1 $ 266,909.15 $ 276,591.00 280,280.00




City of Beaverton
Bid Tabulation: Belaire Subdivision Utility Improvement, Phase 1 #2664-12B
Bids Opened: 2:00 PM on March 22, 2012 in the Finance Conference Room

S-2 CONTRACTORS INTEGRITY EXCAVATING MARINE INDUSTRIAL
DAWSON WAY EXTENSION #2653-12 AURORA, OR BATTLE GROUND, WA CONSTRUSTISVI\'IA VANCOUVER
ITEM EST UNIT UNIT
NO. DESCRIPTION UNIT oTY PRICE TOTAL PRICE TOTAL UNIT PRICE TOTAL
SCHEDULE A - GENERAL
A-1  Mobilization LS 1 $ 12,000.00 $ 12,000.00 $ 7,000.00 $ 7,000.00 $ 8,678.00 $ 8,678.00
A-2  Temporary Protection & Direction of Traffic LS 1 $ 500000 $ 500000 $ 13,600.00 $ 13,600.00 $  1,193.00 $ 1,193.00
A-3  Sediment Fence, Unsupported LF 90 $ 500 $ 450.00 $ 200 $ 180.00 $ 1850 $ 1,665.00
A-4  Inlet Protection EA 7 $ 100.00 $ 700.00 $ 50.00 $ 350.00 $ 13750 $ 962.50
A-5 Gravel Construction Entrance EA 1 $ 200000 $ 2,00000 $ 1,000.00 $ 1,000.00 $ 834.00 $ 834.00
A-6  Erosion Control & Cleanup LS 1 $ 200000 $ 2,000.00 $ 500.00 $ 500.00 $  2,394.00 $ 2,394.00
A-7  Temporary Fence, Construction, 6-Foot LF 200 $ 750 $ 1,500.00 $ 400 $ 800.00 $ 250 $ 500.00
A-8 Wattle Sediment Barrier LF 197 $ 200 $ 39400 $ 200 $ 394.00 $ 425 $ 837.25
A-9 Extra Work As Authorized LS 1 $ 20,000.00 $ 20,000.00 $ 20,000.00 $ 20,000.00 $ 20,000.00 $ 20,000.00
Total Schedule A $ 44,044.00 $ 43,824.00 $ 37,063.75
SCHEDULE B - ROAD WORK

B-1 Removal of Structures & Obstructions LS 1 $  4,00000 $ 4,00000 $ 6,00000 $ 6,000.00 1,449.00 $ 1,449.00
B-2 Removal of Concrete Curb & Gutter LF 375 $ 300 $ 1,125.00 $ 3.00 $ 1,125.00 200 $ 750.00
B-3 Removal of Concrete Sidewalk SF 673 $ 6.00 $ 4,038.00 $ 200 $ 1,346.00 1.10 $ 740.30
B-4 Removal of Concrete Driveway SF 133 $ 6.00 $ 798.00 $ 450 $ 598.50 700 $ 931.00
B-5 Removal of Concrete Curb, Extruded LF 252 $ 300 $ 756.00 $ 200 $ 504.00 1.60 $ 403.20
B-6 Removal of 12” Concrete Pipe LF 72 $ 1200 $ 864.00 $ 5500 $ 3,960.00 4575 $ 3,294.00
B-7 Removal of Asphalt SY 1406 $ 13.00 $ 18,278.00 $ 400 $ 5,624.00 400 $ 5,624.00
B-8 Removal of 6’ Chain Link Fence & Posts LF 414 $ 300 $ 1,242.00 $ 400 $ 1,656.00 300 $ 1,242.00
B-9 Clearing & Grubbing AC 0.28 $ 2500000 $ 7,000.00 $ 3,00000 $ 840.00 18,300.00 $ 5,124.00
B-10 General Excavation CY 754 $ 1200 $ 9,048.00 $ 1000 $ 7,540.00 3725 % 28,086.50
B-11 Water Quality Rain Garden SF 1364 $ 800 $ 10,912.00 $ 1200 $ 16,368.00 950 $ 12,958.00
B-12 24 Inch Subgrade Stabilization SY 288 $ 1000 $ 2,880.00 $ 55,55 $ 15,998.40 2700 $ 7,776.00
B-13 Subgrade Geotextile SY 901 $ 200 $ 1,802.00 $ 1.00 $ 901.00 080 $ 720.80
B-14 Sawcut LF 373 $ 200 $ 746.00 $ 200 $ 746.00 675 $ 2,517.75
Total Schedule B $ 63,489.00 $ 63,206.90 $ 71,616.55
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City of Beaverton
Bid Tabulation: Belaire Subdivision Utility Improvement, Phase 1 #2664-12B
Bids Opened: 2:00 PM on March 22, 2012 in the Finance Conference Room

S-2 CONTRACTORS INTEGRITY EXCAVATING MARINE INDUSTRIAL
DAWSON WAY EXTENSION #2653-12 AURORA, OR BATTLE GROUND, WA CONSTRUSTISVI\'IA VANCOUVER
ITEM EST UNIT UNIT
NO. DESCRIPTION UNIT oTY PRICE TOTAL PRICE TOTAL UNIT PRICE TOTAL
Schedule C - Drainage & Sewers
C-1 127 Storm Sewer Pipe, PVC 3034 (Class B Backfill) LF 162 $ 2000 $ 6,480.00 $ 4500 $ 7,290.00 $ 8760 $ 14,191.20
C-2  10” Storm Sewer Pipe, C900 (Class B Backfill) LF 91 $ 40.00 $ 3,640.00 $ 4500 $ 4,095.00 $ 117.00 $ 10,647.00
C-3  Concrete Manhole, 60”, Water Quality, w/ 18R Snout EA 1 $ 500000 $ 5,00000 $ 4,800.00 $ 4,800.00 $ 9,935.00 $ 9,935.00
C-4  Concrete Inlet, CG-30 EA 1 $ 250000 $ 250000 $ 1,800.00 $ 1,800.00 $ 2,177.00 $ 2,177.00
C-5 Concrete Inlet, CG-2 EA 2 $ 250000 $ 500000 $ 1,700.00 $ 3,400.00 $ 1,133.00 $ 2,266.00
C-6 Concrete Inlet, Area Drain Type Il EA 2 $ 250000 $ 5,000.00 $ 1,700.00 $ 340000 $ 1,193.00 $ 2,386.00
C-7  Storm Cleanout 6 Inch EA 1 $ 750.00 $ 750.00 $ 450.00 $ 450.00 $ 469.00 $ 469.00
C-8  Storm Cleanout 8 Inch EA 1 $ 750.00 $ 750.00 $ 1,150.00 $ 1,150.00 $ 742.00 $ 742.00
C-9 Major Adjustment of Manholes EA 2 $ 600.00 $ 1,200.00 $ 400.00 $ 800.00 $ 951.00 $ 1,902.00
C-10 Exploratory Excavation CY 30 $ 50.00 $ 1,500.00 $ 25.00 $ 750.00 $ 28.00 $ 840.00
Total Schedule C $ 31,820.00 $ 27,935.00 $ 45,555.20
Schedule D — Bases
D-1 Aggregate Base, 1-1/2”-0, 14 Inch Depth SY 1062 $ 10.00 $ 10,620.00 $ 26.36 $ 2799432 $ 940 $ 9,982.80
D-2 Aggregate Base, Leveling Course, 2 Inch Depth SY 1062 $ 150 $ 1,593.00 $ 439 $ 466218 $ 250 $ 2,655.00
D-3 Aggregate Base, Sidewalk, 2 Inch Depth SY 131 $ 3.00 $ 393.00 $ 7.00 $ 917.00 $ 250 $ 327.50
D-4 Aggregate Base, Parking Lot, 8 Inch Depth SY 640 $ 700 $ 4,480.00 $ 20.00 $ 12,800.00 $ 875 $ 5,600.00
Total Schedule D $ 17,086.00 $ 46,373.50 $ 18,565.30
Schedule E — Wearing Surfaces
E-1 Level 2, ¥5” Dense HMAC, 6” Depth SY 901 $ 4000 $ 36,040.00 $ 2219 % 19,993.19 $ 29.00 $ 26,129.00
E-2 Level 2, 15” Dense HMAC, 3” Depth SY 607 $ 2500 $ 15,175.00 $ 1220 $ 7,405.40 $ 16.00 $ 9,712.00
E-3 Concrete Curb & Gutter LF 440 $ 15.00 $ 6,600.00 $ 15.00 $ 6,600.00 $ 29.00 $ 12,760.00
E-4 Concrete Curb, Type A LF 198 $ 12.00 $ 2,376.00 $ 14.00 $ 2,772.00 $ 1450 $ 2,871.00
E-5 Concrete Driveway, Reinforced SF 398 $ 700 $ 2,786.00 $ 800 $ 3,184.00 $ 13.00 $ 5,174.00
E-6 Concrete Walk SF 751 $ 500 $ 3,755.00 $ 500 $ 3,755.00 $ 12.00 $ 9,012.00
Total Schedule E $ 66,732.00 $ 43,709.59 $ 65,658.00
Schedule F — Permanent Traffic Safety and Guidance Devices

F-1 Pavement Line Removal LF 730 $ 075 $ 54750 $ 1.00 $ 730.00 $ 085 $ 620.50
F-2  Pavement Legend Removal EA 1 $ 9500 $ 95.00 $ 100.00 $ 100.00 $ 470.00 $ 470.00
F-3 Bi-Directional Yellow Type 1 Markers EA 32 $ 6.00 $ 192.00 $ 6.00 $ 192.00 $ 780 $ 249.60
F-4  Longitudinal Pavement Markings, Paint LF 830 $ 075 $ 62250 $ 1.00 $ 830.00 $ 125 $ 1,037.50
F-5 Pavement Bar, Paint SF 18 $ 6.00 $ 108.00 $ 700 $ 126.00 $ 400 $ 72.00
Total Schedule F $ 1,565.00 $ 1,978.00 $ 2,449.60
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City of Beaverton
Bid Tabulation: Belaire Subdivision Utility Improvement, Phase 1 #2664-12B
Bids Opened: 2:00 PM on March 22, 2012 in the Finance Conference Room

S-2 CONTRACTORS INTEGRITY EXCAVATING MARINE INDUSTRIAL
DAWSON WAY EXTENSION #2653-12 AURORA, OR BATTLE GROUND, WA CONSTRUSTISVI\'IA VANCOUVER
ITEM EST UNIT UNIT
NO. DESCRIPTION UNIT oTY PRICE TOTAL PRICE TOTAL UNIT PRICE TOTAL
Schedule G — Permanent Traffic Control and Illumination Systems
G-1 Remove & Reinstall Existing Signs EA 1 $ 25000 $ 250.00 $ 350.00 $ 350.00 $ 480.00 $ 480.00
G-2 Perforated Steel Tube Sign Supports EA 5 $ 350.00 $ 1,750.00 $ 150.00 $ 750.00 $ 200.00 $ 1,000.00
G-3 Type “G” Signs In Place EA 4 $ 175.00 $ 700.00 $ 250.00 $ 1,000.00 $ 415.00 $ 1,660.00
G-4 Type “R” Signs In Place EA 3 $ 12000 $ 360.00 $ 250.00 $ 750.00 $ 155.00 $ 465.00
G-5 Remove & Relocate Existing Site Light at STA 1+09 LT LS 1 $ 200000 $ 2,00000 $ 2,000.00 $ 2,00000 $ 154000 $ 1,540.00
G-6 Illlumination System, Compete LS 1 $ 21,250.00 $ 21,250.00 $ 19,000.00 $ 19,000.00 $ 25,340.00 $ 25,340.00
Total Schedule G $ 26,310.00 $ 23,850.00 $ 30,485.00
Schedule H — Right of Way Development
H-1 Wetland Plants, Small Container EA 680 $ 360 $ 2,448.00 $ 500 $ 3,400.00 $ 400 $ 2,720.00
H-2 Vine Maple, 3/4" B&B EA 3 $ 65.00 $ 195.00 $ 100.00 $ 300.00 $ 66.00 $ 198.00
H-3  Pacific Sunset Maple, 2” B&B EA 5 $ 275.00 $ 1,375.00 $ 26400 $ 1,320.00 $ 290.00 $ 1,450.00
H-4  Bark Mulch, 2” Depth SY 479 $ 400 $ 1,916.00 $ 400 $ 1,916.00 $ 3.00 $ 1,437.00
H-5 Monument Box EA 1 $ 1,500.00 $ 1,500.00 $ 150.00 $ 150.00 $ 94500 $ 945.00
H-6 Single Mailbox Support EA 1 $ 375.00 $ 375.00 $ 200.00 $ 200.00 $ 120.00 $ 120.00
H-7  Plant Establishment & Maintenance QT 4 $ 750.00 $ 3,000.00 $ 800.00 $ 3,200.00 $ 77200 $ 3,088.00
Chain Link Fence, 6-foot with Barb Arm and Three Strands
H8  Barbed Wire and 26-Foot Gate LF 198 $ 30.00 $ 5,940.00 $ 3030 $ 5,999.40 ¥ s 351450
Total Schedule H $ 16,749.00 $ 16,485.40 $ 13,472.50
Schedule I — Water Supply Systems
I-1  12” Ductile Iron Pipe (Class B backfill) LF 165 $ 80.00 $ 13,200.00 $ 93.00 $ 15,345.00 $ 114.00 $ 18,810.00
I-2 Bend, 127, 11.25° EA 2 $ 250.00 $ 500.00 $ 600.00 $ 1,200.00 $ 612.00 $ 1,224.00
I-3  Blowoff Assy, 4” EA 1 $ 4,000.00 $ 4,000.00 $ 4,400.00 $ 4,400.00 $ 3,500.00 $ 3,500.00
-4 2” Water Service (Class B backfill) LF 9 $ 100.00 $ 900.00 $ 3000 $ 27000 $ 240.00 $ 2,160.00
I-5  Chlorination Tap EA 1 $ 1,000.00 $ 1,000.00 $ 850.00 $ 850.00 $ 1,246.00 $ 1,246.00
I1-6  2” PVC Sch 40 Pipe (Class B backfill) LF 32 $ 40.00 $ 1,280.00 $ 50.00 $ 1,600.00 $ 33.00 $ 1,056.00
I-7  Relocate Backflow Preventer & Quick Coupler at STA 2+03L LS 1 $  2,060.00 $ 2,060.00
$ 1,500.00 $ 1,500.00 $ 800.00 $ 800.00
Total Schedule | $ 22,380.00 $ 24,465.00 $ 30,056.00
Grand Total Amount of All Bid Schedules A-1 $ 290,175.00 $ 291,827.39 $ 314,921.90
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